TASK ORDER
GSQO0014AJ0023

Solicitation GSC-QF0B-14-32808

GSA CIO Application Maintenance, Enhancements,
and Operations Small Business (CAMEQO SB)

in support of:

General Services Administration (GSA) Office of the Chief
Information Officer (OCIO)

Issued to:
Alliant Solutions Partner, LLC
DUNS: 829313613
Under the Alliant Small Business
Governmentwide Acquisition Contract
GS-06F0662Z2

Issued by:
The Federal Systems Integration and Management Center (FEDSIM)
1800 F Street, NW
Suite 3100 (QFOB)
Washington, D.C. 20405

January 4, 2018

FEDSIM Project Number 13045GSM



	Solicitation  GSC-QF0B-14-32808
	in support of:
	Issued to:
	B.1  GENERAL
	B.5 CONTRACT ACCESS FEE
	B.6 ORDER TYPES
	B.7 ORDER PRICING (ALL ORDER TYPES)
	B.7.3 BASE PERIO D: MANDATORY FFP LABOR CLINs
	CONTRACT ACCESS FEE
	B.12.1.1 CLIN X001
	B.12.1.2 CLIN X002
	B.12.1.3 CLINs X003 AND X004 AND X007
	B.12.1.4 CLINs X005 AND X006 AND X008
	B.12.1.5 CLIN X009
	B.12.1.6 CLIN X010
	B.12.1.7 CLIN X011
	B.12.1.8 CLIN X012
	B.12.2 INDIRECT/MATERIAL  HANDLING  RATE
	B.12.3 DIRECT LABOR RATES
	B.13  INCREMENTAL FUNDING
	B.14 AWARD FEE CALCULATION TABLE
	C.1 PURPOSE
	C.1.1  BACKGROUND
	C.1.2 AGENCY MISSION
	C.1.3 VISION
	C.2 SCOPE
	C.3 CURRENT  INFORMATION  TECHNOLOGY  (IT)/NETWORK  ENVIRONMENT
	C.3.1 CURRENT APPLICATION PORTFOLIO
	● Application Set 1: Acquisition Systems (Groups 1-4)
	● Application Set 2: Supply Chain, Motor Vehicle Management and Transportation Systems (Groups 5-7)
	● Application Set 3: Platform and Data Management (Groups 8-15)
	C.4 OBJECTIVES
	C.5 TASKS
	C.5.1 TASK 1 – PROVIDE TASK ORDER PROGRAM MANAGEMENT
	C.5.1.1 SUBTASK 1 – COORDINATE APROGRAM KICK-OFF MEETING
	Section F.5.
	C.5.1.3 SUBTASK 3 – PREPARE AND UPDATE A PROGRAM MANAGEMENT PLAN (PMP)
	C.5.1.4 4 – PREPARE A MONTHLY STATUS REPORT (MSR)
	C.5.1.5 SUBTASK 5 - CONVENE TECHNICAL STATUS MEETINGS
	C.5.1.6 SUBTASK 6 – PROVIDE EARNED VALUE MANAGEMENT (EVM) PLAN ANDTEMPLATES
	C.5.1.7 SUBTASK 7 –QUALITY ASSURANCE AND CONTINUOUS IMPROVEMENT
	C.5.1.8 SUBTASK 8 – PREPARE TRIP REPORTS
	C.5.1.9 SUBTASK 9 – PREPARE A WEEKLY STATUS REPORT (WSR)
	C.5.1.10 SUBTASK 10 – CHANGE MANAGEMENT
	C.5.1.11 SUBTASK 11 – SYSTEM DOCUMENTATION
	C.5.1.12 SUBTASK 12 - ESTABLISH AND MAINTAIN GOOGLE SITE
	C.5.1.13 SUBTASK 13 – COORDINATE WITH CAMEO LB AND OTHER CONTRACTORS
	C.5.1.14 SUBTASK 14 – DEVELOP TRANSITION OUT PLAN
	C.5.2 TASK 2 – EXECUTE TRANSITION-IN
	C.5.3 TASK 3 – EXECUTE TRANSITION-OUT (OPTIONAL)
	C.5.4 TASK 4 –APPLICATION OPERATIONS AND MAINTENANCE (O&M)
	C.5.4.1 1 – REQUIREMENTS DEVELOPMENT (As Needed)
	C.5.4.2 SUBTASK 2 – TECHNICAL DESIGN DEVELOPMENT (As Needed)
	C.5.4.3 SUBTASK 3 – PROGRAMMING/CODING (As Needed)
	C.5.4.4 SUBTASK 4 – TESTING
	C.5.4.5 SUBTASK 5 – CONFIGURATION, BASELINE AND RELEASE MANAGEMENT
	RELEASE  MANAGEMENT
	C.5.4.6 SUBTASK 6 – DATABASE MANAGEMENT
	C.5.4.7 SUBTASK 7 - PROVIDE PROBLEM MANAGEMENT AND DEFECT RESOLUTION
	C.5.4.8 SUBTASK 8 - USER TRAINING (As Needed)
	C.5.4.9 SUBTASK 9 – APPLICATION DECOMMISSIONING
	C.5.5 TASK 5 – APPLICATION ENHANCEMENT AND MODERNIZATION SUPPORT
	C.5.5.1 SUBTASK 1 – REQUIREMENTS DEVELOPMENT
	C.5.5.2 SUBTASK 2 – TECHNICAL ARCHITECTURE DEVELOPMENT
	C.5.5.3 SUBTASK 3 – TECHNICAL DESIGN DEVELOPMENT
	C.5.5.4 SUBTASK 4 – PROGRAMMING/CODING
	C.5.5.5 SUBTASK 5 – TESTING
	C.5.6 TASK 6 – ADDITIONAL APPLICATION SUPPORT FOR EXISTING APPLICATIONS  (OPTIONAL)
	C.5.7 TASK 7 – NEW APPLICATION DEVELOPMENT SUPPORT (OPTIONAL)
	C.5.8 TASK 8 – SUPPORT SECURITY ACTIVITIES
	C.5.8.2 2 – SUPPORT ASSESSMENT AND ACCREDITATION (A&A)
	C.5.9 TASK 9 – PROVIDE SERVICE DESK SUPPORT
	C.5.10 TASK 10 – STRATEGIC ANALYSIS OF APPLICATION GROUPS
	C.5.11 TASK 11 – COMMON ACQUISITION PLATFORM (CAP) SUPPORT (OPTIONAL)
	C.5.11.1 SUBTASK 1 – GAP ANALYSIS FOR CAP
	C.5.11.2 SUBTASK 2 – ENTERPRISE ARCHITECTURE (EA) FOR CAP
	D.1PRESERVATION, PACKAGING, PACKING, AND MARKING
	E.1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
	E.2 PLACE OF INSPECTION AND ACCEPTANCE
	E.3 SCOPE OF INSPECTION
	E.4 BASIS OF ACCEPTANCE
	E.5 DRAFT  DELIVERABLES
	E.6 WRITTEN ACCEPTANCE/REJECTION BY THE GOVERNMENT
	E.7 NON-CONFORMINGPRODUCTS OR SERVICES
	F.1  FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
	F.3 TASK ORDER PERIOD OF PERFORMANCE
	F.4 PLACE OF PERFORMANCE
	F.5 DELIVERABLES
	F.5.1 PUBLIC-RELEASE OF CONTRACT DOCUMENTS REQUIREMENT
	F.5.2 GSA INFORMATION TECHNOLOGY (IT) SECURITY REQUIRMENTS
	F.5.3 DELIVERABLES  MEDIA
	F.6 PLACE(S) OF DELIVERY
	F.7 NOTICE REGARDING LATE DELIVERY/PROBLEM NOTIFICATION REPORT (PNR)
	G.3.5  CONTRACTING OFFICER’S REPRESENTATIVE
	G.3.5.1  CONTRACT ADMINISTRATION
	G.9.6 INVOICE  SUBMISSION
	G.9.6.1 INVOICE  REQUIREMENTS
	G.9.6.1.2 -PLUS-AWARD-FEE (CPAF) CLINs (for LABOR)
	G.9.6.1.3 FIRM-FIXED-PRICE(FFP) CLINs
	G.9.6.1.4 TOOLS AND OTHER DIRECT COSTS (ODCs)
	G.9.6.1.5 TRAVEL
	H.1 INCORPORATION BY REFERENCE
	H.2 KEY PERSONNEL
	The Government desires that Key Personnel be assigned for the duration of the Task Order.
	H.2.4 TECHNICAL PROGRAM MANAGER
	H.2.5 SERVICE DELIVERY MANAGER
	H.2.6 KEYPERSONNEL SUBSTITUTION
	H.5  GOVERNMENT-FURNISHED PROPERTY (GFP)
	H.7  SECURITY CONSIDERATIONS
	H.9 ORGANIZATIONAL CONFLICT OF INTEREST AND NON-DISCLOSURE REQUIREMENTS
	H.9.2 NON-DISCLOSURE   REQUIREMENTS
	H.14  SECTION 508 COMPLIANCE REQUIREMENTS
	H.16  COST ACCOUNTING SYSTEM
	H.19 EARNED VALUE MANAGEMENT (EVM) SYSTEM
	H.23 TRAVEL
	H.23.2 TRAVEL  AUTHORIZATION REQUESTS
	H.24 TOOLS AND ODCs
	H.25 COMMERCIAL  SUPPLIER  AGREEMENTS
	H.26 INTELLECTUAL PROPERTY RIGHTS
	H.27 AWARD FEE
	H.27.1 ESTABLISHMENT AND DETERMINATION OF AWARD FEE
	H.27.2 AWARD FEE DETERMINATION PLAN (AFDP)
	H.27.3 DISTRIBUTION OF AWARD FEE
	H.28 APPLICATION  ASSIGNMENT
	H.29 CORE HOURS
	H.30 SAFEGUARDING SENSITIVE DATA AND INFORMATION TECHNOLOGY RESOURCES
	I.2 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
	I.3 GENERAL SERVICES ADMINISTRATION ACQUISITION MANUAL(GSAM) CLAUSES INCORPORATED BY REFERENCE
	J.1  LIST OF ATTACHMENTS
	M ONITO RING AND EVA LUAT ING PERFORM ANCE
	MONITORING  COSTS
	CHAN GES TO THE CONTR ACT
	INSPECTION OF CONTRAC T ITEM S
	STANDARDS OF COND UCT AND CONFLICT OF INTEREST
	CONTRAC T FILE CONTE NT AND M AINT ENANC E
	CONTRACT  CLOSEOUT
	ATTACHM E NT J – L IST OF ACRONYM S



